INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA57837974926744M
Certificate Issued Date	:	28-Apr-2014 12:29 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ KODIGEHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0871275808569901M
Purchased by	:	EXECUTIVE ENGINEER BBMP BANGALORE
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BANGALORE
Second Party	:	KRIDL
Stamp Duty Paid By	:	EXECUTIVE ENGINEER BBMP BANGALORE
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For The Pavagada Souharda Multipurpose Co-Operative Ltd

Authorised Signatory

ORIGINAL COPY ORIGINAL COPY

33/14-15

.....Please write or type below this line.....

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered on this day ...20th..... between ...June.....Executive Engineer, Rajarajeshwari Nagara Division, BBMP, (herein after called first party] and Technical Manager -2, Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust work of **Drilling of Borewell and Erecting pump and motor and providing MWS near Mother Teresa School at Jalahalli** for Rs. **8.00 Lakhs**.

Executive Engineer-3
KRIDL, BBMP, Bangalore

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ
ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು-560 075

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

18.03.2011 has exempted Karnataka transparency public procurement Act for execution of works to *KRIDL* under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

1. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

   b. Estimate shall be prepared by BBMP at current PWD Schedule of rates and entrusted to KRIDL at 5% KRIDL Service Charges + 5%Applicable Taxes + 1% Labor Cess.

   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority BBMP.

2. The work will be completed within **30 days** from the date of handing over of clear sites, release of funds, clearance of estimate, work order/agreement whichever is later.

3 a. If the rates of certain items of works not found in the SR, then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

   b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

4. Any variation in quantities, specifications and extra items shall be got approved from BBMP during the course of execution of the work.

5. The bill shall be prepared and certified by BBMP for payment. The BBMP shall clear the bill within 30 days from the date of submission of bill.

6. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no 4 of general notes of PWD SR of Bangalore Circle for the year based on SR 2013-14 and PRED 2012-13.

7. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Second Party

Executive Engineer-3
KRIDL, BBMP, Bangalore

First Party

Witness :-

1. Assistant Executive Engineer-5 (RR Nagara)
KRIDL, BBMP, Bangalore

1. ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ
ರಾಜರಾಜೇಶ್ವರಿ ನಗರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು-560 072

2. KRIDL

2.